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Significant changes to 7 December RFP release, not errata.

 RFP Ref (7 DEC Draft) Intended Revision

1 Executive Summary p 3
and L&M Table 564-4

Merge Threshold and Objective cost columns to a single column
called "Target", using the numbers from the previous Threshold
column.

2 L&M-502 Update table to show separation between FPR oral presentation and
actual delivery of FPR, as follows—

• FPR oral presentations (see L&M 519).

• FPRs submitted and evaluated.

3 L&M-512 Para. (e) change to add "Note: the NPOESS PDRR contracts are
automatically considered relevant and must be included."

4 L&M Table 512-3 Under Segment Design, delete the words "at least" in the relevancy
note.

Under Segment Design under the MEDIUM column, change "space
environmental data collection system" to "space-based remote
sensing data collection system".

Under Management and Organization, all columns, change
"subcontractor" to "major subcontractor".

Under Management and Organization, all columns, delete all
statements relating to staffing plans and design flexibility.

5 L&M-517 Add sentence to para. (g) as follows—"This information in
presentation will be considered for evaluation as part of the Mission
Capability evaluation described in L&M-562. Notwithstanding this
consolidated presentation, the offeror may still address software
matters elsewhere during its oral presentation."

Add para. (i) referencing the new L&M Annex C, PRMOP Rules of
Engagement.

6 L&M-519 Change para. (a) to indicate the FPR oral presentation occurs before
submission of the FPR, and re-write para. (c) as follows—

"The oral presentation consists of two parts. The offeror will be
allowed two hours for its presentation. The FPR presentation shall
focus on the deltas to the previously submitted proposal. After the
offeror’s presentation the Government will caucus to develop
questions. The questions will then be provided to the offeror. The
offeror will then be required to provide oral responses to the
questions two days afterwards in a session that may not exceed
two hours."

7 L&M-525 Delete requirement for original signatures on GFP authorization.

8 L&M-527 Will now accept MS Office 2000 compatible products, except MS
Project (stays at 98). Directories modified to require linking within
each directory.
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9 L&M-535 Change para. (c)(2)(A) to reserved to delete reference to IMP tasks.

10 L&M-561 Delete internal page limits, but leave total at 18 pages.

11 L&M-562 Change para. 2.4.2(b) as follows—

"The Field Terminal segment design will be evaluated against the
parameters of the Field Terminal Segment specification for meeting
EDR performance requirements. The HRD approach will be
evaluated for its likelihood to provide operational suitability in a
regional, stationary-type environment. The LRD approach will be
evaluated for its likelihood to provide operational suitability in a
tactical, mobile, lightweight-type environment. (The Government's
evaluation may include using simulation, inspection, and/or
analysis.)"

12 L&M-562 Change para. 3.1.1(e) to clearly indicate a total of ten risk
submissions, not twenty.

13 L&M-562 Change para. 3.2.1 as follows—

"Describe the approach for manufacturing, integration,
environmental testing, and acceptance testing. Describe how they
are integrated into the verification and test program following the
guidance of the TEMP."

14 L&M-562 Change para. 3.5.1(a)(iii) from "...resource-loaded risk schedule." to
"...resource-loaded schedule.".

Change para. 3.5.1(b) from "Submit a report of a Monte Carlo..." to
"Discuss the results of a Monte Carlo...".

15 L&M-562 Change para. 3.6.1(b) and 3.6.2(b) to refer to Pre-IOC O&S instead
of ICS, and change "plan" to "approach".

16 L&M-562 Change para. 4.1.1(e) from "...establish and maintain the algorithms
and algorithm support facility..." to "...establish and operate the
algorithm support facility...".

17 L&M-562 Delete references to employees from para. 4.2.1(b); move to
4.3.1(d) and 4.3.2(d).

18 L&M-562 Change para. 4.3.1(e) from "...staff the EMD program..." to "...staff
the EMD, Production, and O&S programs...".

19 L&M-562 Delete Table 562-4.5 in its entirety.

20 L&M-563 Move the requirement to "describe how all lessons learned were
applied in such a way as to show benefit on the NPOESS
EMD/Production contract" from Section 2, Contract Descriptions, to
a new paragraph (c) and renumber the remaining paragraphs.
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21 L&M-563 To Section 2, Contract Descriptions, add a sentence, "It is
permissible to combine one or more contracts together on one
contract description to describe a program that uses multiple
contracts for program execution under a common management
structure. "

22 L&M-563 Add a new section, as follows—

"Section 7–Terminations. The offeror shall provide a listing of all
contracts that have been terminated since March 1997 with a
summary of the termination rationale."

23 L&M-565 Delete references to demonstrations in para. (a) and add a new
para. (d) as follows—

"Where the offeror intends to provide demonstrations (including
hands-on applications, computer simulations, or other modes of
presentation other than charts), the information or capability to be
demonstrated must be graphically summarized in one or more slides
in this volume with a notation that the actual demonstration will be
provided at the combined Program Risk Mitigation Oral
Presentation. The charts must describe the nature of each
demonstration and its inputs, outputs, and other variables sufficient
to allow the Government to grasp the value of the demonstration
without its ever being run. For each such demonstration, the offeror
must satisfy the Government that its development was arrested on
the common cut-off date for submittal of proposals. Absent this
satisfaction, the offeror will not be permitted to present these
demonstrations at the oral presentation. The purpose of this
restriction is a matter of fairness. Arresting the development of a
demonstration means no further database additions, adjustment of
variables, software improvements, refinement of animations,
changes to exhibit materials, and so forth."

24 RFP Sec H.; H002 Delete.

25 RFP Sec. B; all FPI
CLINs

Specify target profit (10% of target cost), ceiling price (135% of
target cost), award fee (5% of target cost, where applicable), and
mission success fee (5% of target cost, where applicable).

26 RFP Sec. B; CLIN 2100 Rewrite as FPIS CLINs 2110, 2120, 2130 to breakout time periods
(same periods as 2210, 2220, and 2230).

27 RFP Sec. B; CLIN 2200 Add training as a specified task of the transition effort.

28 RFP Sec. B; CLINs
0300, 1700, and 2000

Create CLINs 0300, 1700, and 2000 for NSP Data – 0300 is for
EMD effort, 1700 is for Production effort, and 2000 is for O&S effort.

29 RFP Sec. B; CLINs
2210, 2120 (sic), 2240

Renumber as 2210, 2220, and 2230 and identify as Sustaining
Engineering CLINs.



8 JAN 2002
Significant changes to 7 December RFP release, not errata.

 RFP Ref (7 DEC Draft) Intended Revision

30 RFP Sec. H; H-500 Re-write para. (e) as "The EMD contractor will have Total System
Performance Responsibility for NPOESS Preparatory Project
system, excluding operation of the NPP Science Data Segment
(SDS) and Archive and Distribution Segment (ADS), following
GSFC acceptance of the NPP satellite and operational handover
of NPP satellite control authority from GSFC to IPO (anticipated
at Launch plus 90 days)."

31 RFP Sec. H; H-571 Add a note that no adjustment to fee applies "so long as a launch
occurs within one year of the dates projected above."

32 RFP Sec. H; H-583 Change "...company proprietary manufacturing processes." to
"...proprietary information.".

33 RFP Sec. H; new H-505 Add a new clause, as follows—

H-505 CONTRACTOR USE OF GOVERNMENT LABORATORIES

The contractor's decision to enter into or not enter into business
relationships with Government laboratories or similar institutions is
solely the contractor's own business judgement. If the contractor
does enter into such relationships, the contractor is entirely
responsible for all aspects of its arrangements with Government
laboratories or other institutions, including (but not limited to) all
costs, liabilities, and other risks associated with the Government
laboratories or other institutions not satisfying the contractor's
requirements under the agreement between the contractor and the
Government laboratory or other institution. In no case shall the
failure, delay, or cost overrun of a Government laboratory or other
institution constitute a "Government-caused" failure, delay, or cost
overrun. The contractor also bears all legal risks and liabilities
associated with inappropriately using agreements with Government
laboratories and similar institutions. Notwithstanding any of the
contractor's relationships or arrangements with Government
laboratories or other institutions, the contractor at all times maintains
responsibility for its performance and business commitments under
this contract between the contractor and the NPOESS Integrated
Program Office.

34 RFP Sec. I; FAR 52.232-
28

Add the clause "INVITATION TO PROPOSE PERFORMANCE-
BASED PAYMENTS" to apply to the FPI CLINs.


